

# Addendum No. 1



Issue Date: 23 May 2018  
To: Bidding Contractors - Plan Holders  
Project: Blue Ridge (Crozet) Tunnel Rehabilitation and Trail Project  
Nelson County Board of Supervisors

The following items are being issued here for clarification, addition or deletion and have been incorporated into the Construction Documents and Project Manual, and shall be included as part of the bid documents. All Contractors shall acknowledge this **Addendum No. 1** in the Bid Form. Failure of acknowledgment may result in rejection of your bid. All Bidders shall be responsible for seeing that their subcontractors are properly apprised of the contents of this addendum.

## **BID DATE AND TIME:**

1. The sign in sheet from the pre-bid meeting held on Tuesday, May 15<sup>th</sup>, 2018 is included with Addendum 1.
2. Due to the culmination of factors to include but not limited to the Memorial Holiday, please note the following change. Sealed bids in duplicate form for the referenced project will be received in the office of the Nelson County Administrator, 84 Courthouse Square, PO Box 336, Lovingson, VA 22949 until **2:00 PM**, local prevailing time, on Tuesday, **JUNE 5<sup>th</sup>, 2018** and then publicly opened thereafter.

## **CLARIFICATIONS / CONTRACTOR QUESTIONS:**

1. Q: Is Phase 3 work going to be a part of the bid package? A: *Please omit Phase 3 from the bid. All bid alternates shall be omitted.*
2. Q: If phase 3 work is part of the bid package will additional time be allowed to complete the phase 3 work? A: *Phase 3 will be bid at a later time.*
3. Q: Will there be a pre-blast survey of any structures prior to blasting? Is the pre-excavation survey the same as a pre-blast survey? A: *All available information is included in the project manual. Contractors are asked to bid accordingly.*
4. Q: Will drainage pipe be required within the tunnel? A: *Drainage pipe within the tunnel is not anticipated. In accordance with the profile provided on the Sheet S001 prepared by Jacobs Associates, the tunnel has a consistent grade change / profile running from the westerly portal to the easterly portal.*
5. Q: Can the bid previously submitted for Phase 2 be provided? A: *Attached please find the bid tabulation submitted on November 09<sup>th</sup>, 2017. Bidder information has been redacted.*
6. Q: The project manual states that the substantial completion date is December 1<sup>st</sup>, 2018, which is approximately five months. We anticipate a construction duration of approximately 8 months. Can the substantial completion date be moved? A: *The substantial completion date shall be extended from December 1<sup>st</sup>, 2018 to March 1<sup>st</sup>, 2019.*
7. Q: Why are references to Virginia Department of Mines and MSHA referenced. This project does not produce a mineral or aggregate that is being sold. Therefore, why does the project fall under any mining regulations. A: *The design team understands that this type of work in the tunnel falls either into OSHA or MSHA. Since we are not experts in the laws, both were listed and left to the contractor*

when putting together the health and safety plan to ensure the appropriate regulations are met. The state code is also listed as a reminder that the contractor must meet state regulations as well.

**PROJECT MANUAL / SPECIFICATIONS:**

1. The Civil Rights Requirements are attached hereto and incorporated into the project manual by reference. The form, which was provided at the pre-bid meeting, provides references and requirements for supplemental information.
2. As previously stated, add alternates shall not be included with the bid package.
3. The cutoff date for requests for interpretations shall be extended commensurately with the bid extension in accordance with section 6.1 of the Instructions to Bidders.

**End of Addendum # 1**

C:\Users\harnish\Desktop\Crozet on Desktop\Active Project Manual - Phase 2 Only\Addenda 1\Addendum 1.docx

**Optional Pre-Bid Sign-In Sheet**

**15-May-18**

**Invitation for Bid**

**IFB #2018-NCBRTPH23**

**Blue Ridge (Crozet) Tunnel Rehabilitation & Trail Project - Phase 2**

Name (Printed)	Organization	Telephone Number	E-mail Address
David Thornton	Fielder's Choice Enterprises	434-244-0250	estimating@fce-digs.com
ROBERT STIER	DRILL TECH	410 598 1933	BOB.STIER@DRILLTECHDRILLING.COM
DAVID STINE	GUY F. ATKINSON CONSTRUCTION	404-560-9985	david.stine@atkn.com
Bhavesh Shah	VDOT	434-856-8343	bhavesh.shah@vdot.virginia.gov
Renate Otey	VDOT Civil Rights	434-856-8170	Renate.otey@vdot.virginia.gov
Sharon White	VDOT	434-856-8220	sharon.white@vdot.virginia.gov
Mandy Brown	Linco, Inc	540-949-0370	mbrown.linco@comcast.net
Allen Hale	BLUE RIDGE TUNNEL FOUNDATION	434-263-4847	allenmhale@gmail.com
Candy McGarry	Nelson County	n/c	n/a
Steve Carter	Nelson County	n/c	n/a

**Civil Rights Requirement for Pre-Bid Meeting**

**Project: EN02-062-142,P101,C501 – UPC 106560/108158**

**Blue Ridge Tunnel Rehabilitation – Phase 2**

**Date/Time: Tuesday, May 15, 2018 – 2:00 p.m.**

Form C-111 – Minimum DBE Requirements must be completed and submitted with bid or received no later than 10:00 a.m. the next business day after the time stated in the bid proposal for the receipt of bids. All firms bidding on the project will have to submit form C-111 by 10:00 a.m. the next business day if not submitted with bid.

At time of bid, if the bidder knowingly cannot meet or exceed the required DBE contract goal, it shall submit Form C-111 exhibiting the DBE participation it commits to attain as a part of its bid documents along with Form C-49, DBE Good Faith Efforts Documentation or within two (2) business days after the bid opening **or when requested by VDOT.**

Form C-112 – Certification of Binding Agreement must be completed and submitted with bid or if determined the lowest responsive and responsible bidder within three (3) business days after bids are received. DBE's bidding as prime contractors are not required to submit Form C-112 unless they are utilizing other certified DBE's as subcontractors.

Form C-48 – Subcontractor/Supplier Solicitation and Utilization Form – All bidders, including DBEs bidding as Prime Contractors, must complete and submit this form within ten (10) business days after the opening of bids or with bid.

Form C-49 – DBE Good Faith Efforts Documentation – This information must be submitted within 2 days after bid opening if your bid does not meet the project DBE requirement or when requested by VDOT if DBE requirement is not met. **VDOT is requesting Form C-49 be submitted with bid if bidder cannot meet required contract DBE goal.**

**DBE Requirement: 1%**

The only DBE firms eligible to perform work on federal-aid contracts for DBE contract goal credit are firms certified as Disadvantaged Business Enterprises (DBE) by the Department of Small Business and Supplier Diversity (SBSD). DBE firms must be certified in the specific work listed for DBE contract goal credit. A directory listing of certified DBE firms can be obtained from the SBSBD website <http://www.sbsd.virginia.gov>

Please feel free to contact Phyllis A. Brice at 434-856-8169 or Renate Otey at 434-856-8170 for information concerning Civil Rights Requirements with this project.

This project could be reviewed for EEO Contract Compliance and will be reviewed for DBE Compliance.

**Bid Proposal Form**

Revision 1 - 26-Oct-17

**Blue Ridge (Crozet) Tunnel Rehabilitation Project - Phase 2**

<b>Phase 2 - Trail, Tunnel Rehabilitation and Construction</b>						
<b>Phase 2a - Trail and Misc Thru Tunnel</b>						
<b>Item No.</b>	<b>VDOT Sec.</b>	<b>Pay Items</b>	<b>Quantity</b>	<b>Unit</b>	<b>Unit Cost</b>	<b>TOTAL</b>
1	513	Mobilization	1	LS		
2	517	Construction Surveying	1	LS		
		<b>Path Construction</b>				
3	307	Aggregate Material No. 10, 2"	263	CY		
4	309	Aggregate Base Material, (No. 21B)	1065	CY		
		<b>Tunnel Construction</b>				
5	NS	Bulkhead Removal (Southerly)	1	EA		
6	NS	Bulkhead Removal (Northerly)	1	EA		
7	NS	Housekeeping, including Scaling	1	LS		
8	NS	Graffiti Removal	1	LS		
9	NS	Localized Blasting	20	CY		
10	NS	East Portal Parapet Wall Construction	1	LS		
<b>Phase 2b - Tunnel Rehabilitation and Construction</b>						
<b>Item No.</b>	<b>VDOT Sec.</b>	<b>Pay Items</b>	<b>Quantity</b>	<b>Unit</b>	<b>Unit Cost</b>	<b>TOTAL</b>
11	513	Mobilization/ Demobilization	1	LS		
12	NS	Shotcrete (filler behind brick)	60	CY		
13	NS	<sup>1</sup> Reset or Replace Historic Brick and Mortar	7000	<sup>1</sup> SF		
14	NS	Repointing	2500	LF		
15	NS	Grouting	600	CY		
16	NS	Grout Holes	500	EA		
17	NS	Drain Holes	100	EA		
18	NS	IPP - Probe Holes	30	EA		
19	NS	Rock Bolt Installation	600	LF		
20	NS	Rock Dowel Installation	80	LF		
				<b>TOTAL</b>		

Phase 2 (Miscellaneous)					
21	NS	Misc. Permit and Agreement Fees	1	LS	
22	NS	Performance and Payment Bond	1	LS	
23	NS	Insurance to Include Railroad Protective Liability	1	LS	
			<b>TOTAL - Phase 2</b>		3,774,460

Contractor

Address

Name / Title

Signature